EXHIBIT 7e.1 - ROADWAY RECONSTRUCTION (RAPIDES STATION RD.)
OPINION OF PROBABLE COST

Item . Units Est. Unit Price Amount
No. |Description Oty.
Construction
1 |Mobilization L.S. Job $ 124,000.00| $ 124,000.00
2 |Construction Layout L.S. Job [$ 15,000.00]| $ 15,000.00
3 |Project Sign Each Job | $ 1,000.00| $ 1,000.00
4 |Temporary Erosion Control (SWPPP and Related) L.S. Job $ 15,000.00( $ 15,000.00
5 [Traffic Control / Signs / Temporary Ramp Barricades L.S. Job $ 35,000.00( $ 35,000.00
6 |Removal of Structures and Obstructions L.S. Job [$ 20,000.00]| $ 20,000.00
7 |Utility Relocation L.S. 1 $ 75,000.00| $ 75,000.00
8 |Electrical Utility Power Pole Relocations Each 49 $ 3,500.00| $ 171,500.00
9 [Clearing, Grubbing and Stripping L.S. Job (% 5,000.00 | $ 5,000.00
10 |Excavation C.Y. 11,828 | $ 5.00| $ 59,138.00
11 |Embankment C.Y. 14849 | $ 1200 $ 178,182.00
12 |Scarify and Compact Roadbed S.Y. 25,650 | $ 6.00| $ 153,900.00
13 |Geogrid - Tensar S.Y. 39,900 | $ 190]| $ 75,810.00
14 |Base Course - In Place Cement Stabilized S.Y. 39,900 | $ 4.00( $ 159,600.00
15 |2.0" Thick HMAC TON 4589 | $ 90.00( $ 412,965.00
16 |1.5" Thick HMAC TON 3441 | $ 120.00| $ 412,965.00
17 |HMAC at Drives TON 725 $ 120.00| $ 86,940.00
18 [Shoulders C.Y. 1,979 | $ 95.00( $ 188,021.00
19 |Remove and Replace Mailboxes Each 50 $ 150.00| $ 7,500.00
20 (48" RCP at Cross Drains (3 Xings at 80" L.F. 240 $ 150.00| $ 36,000.00
21 ([Bedding and Foundation for RCP (3 Xings at 80") CcY 100 | $ 70.00| $ 7,000.00
22 |[Select Backfill for RCP (3 Xings at 80") cYy 250 [ $ 12.00( $ 3,000.00
23 [Traffic Maintenance Aggregate Cc.Y. 250 | $ 80.00| $ 20,000.00
24 [Rip Rap at Outfalls Each 6 $ 10,000.00( $ 60,000.00
25 [Signals at Intersection (La. Hwy. 1 & Rapides Station Rd.) Each 1 $ 180,000.00( $ 180,000.00
26 |[Seed Lbs. 883 $ 1000 $ 8,833.00
27 |Fertilizer Lbs. 17,665 | $ 050| $ 8,833.00
28 [Traffic Signs and Related L.S. Job [ $ 5,000.00| $ 5,000.00
29 [Painted Traffic Striping (Solid) L.F. 29,498 | $ 050| $ 14,749.00
30 [Painted Traffic Striping (Broken) L.F. 14,749 | $ 0.40| $ 5,900.00
31 |Reflectorized Raised Pavement Markers EA. 321 | $ 11.00( $ 3,527.00
32 [Bridge Work @ Big Bayou L.S. Job [$ 50,000.00| $ 50,000.00
10 X 1 7 PP $ 2,599,363.00
(010 1N N N [0 | S T 0L T $ 259,936.30
BID ALLOWANCE (520) ...ttt ettt it iet e ettt et et e e et et et e e et e v et e e e e e et e a et e ean e e et e tet e ea e e an s $ 129,968.15
ESCALATION (4% PEI YEAN FOF 2 YBAIS) ... c.u e eetie et aet e et e e e e et e et et et et e e e e te et e e ae e e e eaeeen $ 212,108.02
TOTAL ESTIMATED CONSTRUCTION COST ...\ttt et e e ieiieiee e e anenenienaeneneneneen | S 3,201,400.00
Engineering
Basic Services $  270,000.00
Observation Of Construction $ 146,000.00
Topographic Surveys (Field Work) Days 15 $ 1,500.00 | $ 22,500.00
Topographic Surveys (Drafting) Hours 60 $ 100.00 | $ 6,000.00
Construction Staking Days 2 $ 1,500.00 | $ 3,000.00
Sub-Total $ 447,500.00
Permitting
LA. D.O.T.D. Traffic Impact Study Each 1 $ 15,000.00 | $ 15,000.00
LA. D.O.T.D. Project Permits Each 1 $ 5,000.00 | $ 5,000.00
U.S. Army Corps Of Engineers Each 2 $ 3,000.00 | $ 6,000.00
D.E.Q. SW.P.P.P. Each 1 $ 5,000.00 | $ 5,000.00
Sub-Total $ 31,000.00
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EXHIBIT 7e.1 - ROADWAY RECONSTRUCTION (RAPIDES STATION RD.)
OPINION OF PROBABLE COST

Item . Units Est. Unit Price Amount
No. |Description Qty.
Miscellaneous
Materials Testing Job 1 $ 25,000.00 | $ 25,000.00
Geotechnical Investigation Job 1 $ 8,000.00 | $ 8,000.00
Reproduction Job 1 $ 5,000.00 | $ 5,000.00
Recording Job 1 $ 500.00 | $ 500.00
Advertising Job 1 $ 2,000.00 | $ 2,000.00
Sub-Total $ 40,500.00
Right-of-Way Acquisition

Property Boundary Surveys Parcels 60 $ 1,500.00 | $ 90,000.00
Abstract Parcels 60 $ 625.00 | $ 37,500.00
Title Opinion Parcels 60 $ 625.00 | $ 37,500.00
Appraisals Parcels 60 $ 750.00 | $ 45,000.00
Review Appraisals Parcels 60 $ 200.00 | $ 12,000.00
Negotiations Parcels 60 $ 1,500.00 | $ 90,000.00
Legal (Draft Conveyance Documents) Parcels 60 $ 1,000.00 | $ 60,000.00
Permanent Property Purchase Parcels 0 $ 12,000.00 | $ -
Right-of-Way Payment Parcels 60 $ 1,500.00 | $ 90,000.00
Recording Parcels 60 $ 300.00 | $ 18,000.00
Sub-Total $ 480,000.00

TOTAL ESTIMATED PROJECT COS T ...ttt ittt ittt et e e et e e et et e e et e e e et et e e ae e aeaanea e $ 4,200,400.00

U S it i e e e e e e e e e e e e e e e e e e e e e e e e e e e e e $ 4,210,000.00
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